SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER ;181 CONTRACT ID R -33774-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02271 HEADWALL, REMOVE 5.000 EACH
13 202-02272 PAVED SIDE DITCH, REMOVE 290.000 LEFT
14 202-02278 CURB, CONCRETE, REMOVE 340.000 LEFT
15 202-02279 CURB AND GUTTER, REMOVE 1,180.000 LEFT
16 202-02772 CASTING, REMOVE 2.000 EACH
17 202-02928 CATCH BASIN, REMOVE 4.000 EACH
18 202-04791 PARKING BARRIER, REMOVE 23.000 EACH
19 202-06542 RELOCATE 1.000 EACH
20 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
21 202-52710 SIDEWALK, CONCRETE, REMOVE 565.000 SYS
22 202-74035 SIGN, REMOVE 26.000 EACH
23 202-91385 INLET, REMOVE 6.000 EACH
24 202-93047 MANHOLE, REMOVE 3.000 EACH
25 202-94747 POST, REMOVE 6.000 EACH
26 202-96133 PIPE, REMOVE 1,237.000 LFT
27 202-96430 FENCE AND POSTS, REMOVE LUMP LUMP
28 202-98488 PIPE END SECTION, REMOVE 10.000 EACH
29 203-02000 EXCAVATION, COMMON 11,469.900 CYS
30 203-02070 BORROW 7,328.000 CYs
31 205-02234 TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE 5.000 EACH
32 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 32.000 TON
33 205-06933 TEMPORARY INLET PROTECTION 90.000 EACH
34 205-06934 TEMPORARY MULCH 14.300 TON
35 205-06936 TEMPORARY SEDIMENT TRAP 27.000 TON
36 205-06937 TEMPORARY SILT FENCE 4,865.000 LET
37 205-09543 NO 2 STONE 200.000 TON
38 205-11585 TEMPORARY FILTER BERM 325.000 LEFT
39 207-08264 SUBGRADE TREATMENT, TYPE II 7,042.000 SYS
40 207-08268 SUBGRADE TREATMENT, TYPE IV 1,651.000 SYS
41 207-08268 SUBGRADE TREATMENT, TYPE IV 1,651.000 SYS
42 207-09934 SUBGRADE TREATMENT, TYPE IB 34,187.000 SYS
43 207-09934 SUBGRADE TREATMENT, TYPE IB 1,651.000 SYS
44 211-06467 AGGREGATE FOR END BENT BACKFILL 19.900 CYs
45 211-09264 STRUCTURAL BACKFILL, TYPE 1 9,569.700 CYS
46 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,859.500 TON
47 303-01180 COMPACTED AGGREGATE, NO. 53 65.000 TON
48 304-07490 HMA PATCHING, TYPE B 402.600 TON
49 306-08034 MILLING, ASPHALT, 1 1/2 IN 2,018.000 SYS
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50 401-07327 OC/QA-HMA, 2, 70, SURFACE, 9.5 mm 2,139.000 TON
51 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 3,410.000 TON
52 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 3,914.000 TON
53 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 4,079.000 TON
54 406-05520 ASPHALT FOR TACK COAT 20.000 TON
55 502-06457 PCCP, 9 IN 557.100 SYS
56 502-06627 PCCP, 6 IN 457.300 SYS
57 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
58 601-02241 GUARDRAIL, REMOVE 408.000 LEFT
59 601-06234 IMPACT ATTENUATOR, R1, W1, TL-2 2.000 EACH
60 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
61 603-03398 FENCE, RELOCATE 2,182.000 LEFT
62 603-06065 FENCE, CHAIN LINK, RESET 34.000 LFT
63 604-05528 HMA FOR SIDEWALK 970.800 TON
64 604-06070 SIDEWALK, CONCRETE 2,764.000 SYS
65 604-07897 CURB RAMP, CONCRETE, C 69.000 SYS
66 604-07901 CURB RAMP, CONCRETE, G 435.000 SYS
67 604-95344 HAND RAIL, PEDESTRIAN 400.000 LEFT
68 605-06090 CURB, INTEGRAL, CONCRETE 261.000 LFT
69 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 8,325.000 LET
70 605-06235 CENTER CURB, D, CONCRETE, MODIFIED 724.000 LET
71 605-92800 CURB AND GUTTER, COMBINED, B, MODIFIED 302.000 LFT
72 610-07487 HMA FOR APPROACHES, TYPE B 80.200 TON
73  611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
74 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
75 615-06505 MONUMENT, B 3.000 EACH
76 615-06510 MONUMENT, C 5.000 EACH
77 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
78 616-02320 GEOTEXTILES 975.000 SYS
79 616-05688 RIPRAP, CLASS 1 573.000 TON
80 616-06405 RIPRAP, REVETMENT 245.200 TON
81 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
82 621-06557 SEED MIXTURE, T 1,800.000 LBS
83 621-06560 MULCHED SEEDING, U 27,455.000 SYS
84 621-06574 SODDING 3,816.000 SYS
85 621-07657 FIBER MAT, COCONUT 1,980.000 SYS
86 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
87 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
88 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
89 622-05634 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 22.000 EACH
90 622-05635 PLANT, CONIFEROUS EVERGREEN, PROSTATE, BROAD SPREADING 1.000 EACH
91 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 150.000 EACH
92 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 38.000 EACH
93 622-07764 IRRIGATION SYSTEM LUMP LUMP
94 622-07764 IRRIGATION SYSTEM LUMP LUMP
95 622-09776 POROUS MATERIAL FOR ROOT PROTECTION 80.000 TON
96 628-09401 FIELD OFFICE, A 15.000 MOS
97 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH

98 628-11977 COMPUTER SYSTEM 1.000 EACH
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99 701-09662 PILE, STEEL PIPE, 0.250 IN, 14 IN 186.000 LFT
100 702-44240 CONCRETE, A, STRUCTURES 14.500 CYs
101 702-51005 CONCRETE, A, SUBSTRUCTURE 26.600 CYS
102 703-06028 REINFORCING BARS 1,434.000 LBS
103 703-06029 REINFORCING BARS, EPOXY COATED 7,469.000 LBS
104 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 4.000 EACH
105 706-09965 RAILING, CONCRETE, TX 74.000 LFT
106 709-51821 SURFACE SEAL LUMP LUMP
107 711-04845 BRIDGE, STEEL TRUSS, PRE-ENGINEERED LUMP LUMP
108 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 585.000 LEFT
109 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 10,651.000 LEFT
110 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 72.000 LEFT
111  715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 2,132.000 LFT
112 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 561.000 LEFT
113 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 3,373.000 LEFT
114 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 1,935.000 LET
115 715-05162 PIPE, TYPE 2 CIRCULAR 54 IN 134.000 LET
116 715-05407 PIPE, END BENT DRAIN, 6 IN 32.000 LEFT
117 715-05408 PIPE SANITARY SEWER 8 IN 506.000 LEFT
118 715-05711 PIPE SANITARY SEWER 6 IN 25.000 LET
119 715-09475 STORMWATER QUALITY STRUCTURE 1.000 EACH
120 715-09475 STORMWATER QUALITY STRUCTURE 1.000 EACH
121 715-09475 STORMWATER QUALITY STRUCTURE 1.000 EACH
122 715-09475 STORMWATER QUALITY STRUCTURE 1.000 EACH
123 715-46005 PIPE END SECTION, DIA 15" 3.000 EACH
124 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
125 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
126 715-46040 PIPE END SECTION, DIA 36 IN 1.000 EACH
127 715-92543 WATER MAIN, 8 IN, RELOCATE 28.000 LET
128 715-93913 WATER MAIN, 8 IN 338.000 LEFT
129 715-93919 WATER MAIN, 14 IN 118.000 LFT
130 715-93919 WATER MAIN, 14 IN 41.000 LET
131 715-94530 ADJUST WATER VALVE TO GRADE 7.000 EACH
132 718-06529 OUTLET PROTECTOR, 2 2.000 EACH
133 718-52610 AGGREGATE FOR UNDERDRAINS 764.800 CYs
134 718-99153 GEOTEXTILES FOR UNDERDRAIN 5,971.000 SYS
135 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
136 720-03194 MANHOLE 4.000 EACH
137 720-07309 TRENCH DRAIN 12.000 LET
138 720-10114 SANITARY DROP MANHOLE 1.000 EACH
139 720-44000 CASTING, ADJUST TO GRADE 17.000 EACH
140 720-45145 INLET, J10, MODIFIED 38.000 EACH
141 720-45155 INLET, M10, MODIFIED 15.000 EACH
142  720-45410 MANHOLE, C4 42.000 EACH
143 720-45415 MANHOLE, D4 4.000 EACH
144 720-45416 MANHOLE, E4 3.000 EACH
145 720-94208 MANHOLE, C10 4.000 EACH
146 720-94432 MANHOLE, C7 5.000 EACH
147 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
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148 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 1.000 EACH
149 720-98136 FIRE HYDRANT, RESET 3.000 EACH
150 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
151 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
152 801-06625 DETOUR ROUTE MARKER ASSEMBLY 46.000 EACH
153 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
154 801-06775 MAINTAINING TRAFFIC LUMP LUMP
155 801-07118 BARRICADE, III-A 216.000 LFT
156 801-07119 BARRICADE, III-B 120.000 LFT
157 802-03896 BOLLARD 2.000 EACH
158 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 488.600 LET
159 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 467.000 SFT
160 805-02645 SIGNAL PEDESTAL FOUNDATION, A 8.000 EACH
161 805-11744 HANDHOLE SIGNAL, TYPE 2 3.000 EACH
162 805-11771 SIGNAL POLE, PEDESTAL, 16 FT 8.000 EACH
163 805-11799 RECTANGULAR RAPID FLASHING BEACON 8.000 EACH
164 807-02603 LIGHT STANDARD, RELOCATE 1.000 EACH
165 807-03051 LIGHT CABLE, 1/C 10GA. 29,600.000 LET
166 807-03950 LUMINAIRE, ORNAMENTAL 34.000 EACH
167 807-03951 LIGHT POLE, ORNAMENTAL 34.000 EACH
168 807-86810 SERVICE POINT, II 4.000 EACH
169 807-97122 PIPE, PVC, 2 IN 8,026.000 LET
170 808-03439 TRANSVERSE MARKING THERMOPLASTIC 18.000 LET
171 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 1,698.000 LET
172 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,022.000 LET
173 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 8,874.000 LET
174 808-06726 TRANSVERSE MARKING, PAINT, 85.000 LET
175 808-11691 LINE, THERMOPLASTIC, DOTTED, WHITE, 12" 69.000 LET
176 808-11698 TRANSVERSE MARKINGS, THERMOPLASTIC 78.000 LET
177 808-75002 LINE, PAINT, BROKEN, WHITE, 6 IN 42.000 LET
178 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 902.000 LET
179 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 20.000 EACH

180 808-75350 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH



